



FY18 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 - Black Hawk Room 255, except where noted in the Bid Documents.

All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents.

Please allow additional time if hand delivered directly to campus offices. Late bids will not be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: <https://www.bhc.edu/about-us/maps-locations/>

Bid & Addendum(if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results(Contract for Service ONLY not incl)	Status
RFP 01-18	QC Area Waste Collection Services	NONE Required	Thursday, August 31, 2017 2pm Tabulation Results	Awarded -Board Report -None Required Republic Services Contract Services
RFP 02-18	Pavement Replacement and Concrete Repairs District Wide	Monday, March 5, 2018 QC Moline AND Tuesday, March 6, 2018 East Campus, Galva Bldg A, Rm A132A Planholders List	Monday, March 19, 2018 Tabulation Results	Awarded -Board Report#9268 Centennial Contractors of the Quad Cities, Inc \$319,883
RFP 03-18	Transformer Installation	Thursday, July 27, 2017 10am Planholders List	Wednesday, August 9, 2017 2pm Admin Q1-261 Tabulation Results	Awarded -Board Report#9195 Rock River Electric/Russell Const \$139,876
RFP 04-18 Addendum 1 Attachment 1 - EC F250 Trades Attachment 2 - EC Squad Car Trades Attachment 3 - QC F150 Trades Attachment 4 - QC Squad Car Trades	Four (4) Vehicle Purchases District Wide	NONE Required	Tuesday, September 5, 2017 2pm Tabulation Results	Awarded -Board Report#9194 Courtesy Ford \$63,127 Reynolds Ford \$75,976.96



FY18 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 - Black Hawk Room 255, except where noted in the Bid Documents.

All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents.

Please allow additional time if hand delivered directly to campus offices. Late bids will not be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: <https://www.bhc.edu/about-us/maps-locations/>

Bid & Addendum(if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results(Contract for Service ONLY not incl)	Status
RFP 05-18 Addendum 1 Addendum 2 Attachment 1 - EC 1520 Trades Attachment 2 - EC F1145 Trades Attachment 3 - EC FM1015R Trades Attachment 4 - QC 4100 Trades Attachment 5 - QC 4710 Trades Attachment 6 - QC F725 Trades Attachment 7 - QC JD300 Trades	John Deere Equipment Purchases District Wide	NONE Required	Tuesday, September 5, 2017 2:30pm Tabulation Results	Awarded -Board Report#9193 Sloan Implement \$119,4959
RFP 06-18 Attachment 1- EC Mini Bus Trade Addendum 1	Purchase of 15 Passenger Mini Bus, East Campus	NONE Required	Wednesday, October 4, 2017 Tabulation Results	Awarded -Board Report#9233 Central States Bus Sales \$54,153
RFP 07-18	BHC East Campus Buildings 5 & 6 Additions and Renovations	Wednesday, April 18, 2018 East Campus, Galva Bldg A, Rm A132A Planholders List	NEW DATE: Friday, May 4, 2018 Tabulation Results	Awarded -Board Report#9284 Hein Construction \$2,980,000



FY18 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 - Black Hawk Room 255, except where noted in the Bid Documents.

All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents.

Please allow additional time if hand delivered directly to campus offices. Late bids will not be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: <https://www.bhc.edu/about-us/maps-locations/>

Bid & Addendum(if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results(Contract for Service ONLY not incl)	Status
RFP 08-18	BHC East Campus Buildings 1 & 2 Renovations	Friday, January 26, 2018 2pm East Campus, Galva Bldg B, Rm 208 Planholders List	Friday, February 9, 2018 RESCHEDULED DUE TO WEATHER Monday, February 12, 2018 Tabulation Results	Awarded -Board Report#9254 Russell Construction \$464,000
RFP 09-18	BHC East Campus Arena Heating Upgrades	Friday, January 26, 2018 3pm East Campus, Galva Bldg B, Rm 208 Planholders List	Friday, February 9, 2018 2:30pm RESCHEDULED DUE TO WEATHER Monday, February 12, 2018 Tabulation Results	Awarded -Board Report#9250 Standard Heating & Cooling \$198,557
RFP 10-18	BHC Outreach Center Upgrades	Thursday, September 21, 2017 11am BHC Outreach Cter 301 Ave of the Cities, East Moline, Rm204 Planholders List	Thursday, October 5, 2017 Tabulation Results	Awarded -Board Report#9227 Gen Trades -Russell Const \$480,000, Roofing -Economy Roofing \$135,900, Framing & Drywall - River Valley Const \$146,315, Flooring -Edstoms Flooring \$111,870, Paint -Color, Inc \$77,845, Fire Protection -Continental Sprinkler \$77,639, Mechanical -Crawford Co \$1,024,000, Electrical -Rock River Electric \$353,683, Communications -Tri City Electric \$36,390
RFP 11-18	BHC Outreach Center Communications Re-Bid	NONE Required	Monday, October 30, 2017 Tabulation Results	(See 10-18)



FY18 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 - Black Hawk Room 255, except where noted in the Bid Documents.

All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents.

Please allow additional time if hand delivered directly to campus offices. Late bids will not be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: <https://www.bhc.edu/about-us/maps-locations/>

Bid & Addendum(if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results(Contract for Service ONLY not incl)	Status
RFP 12-18	BHC Bldg 1 Addition and Renovations	Wednesday, November 29, 2017 2pm Theater Q1-306 Planholders List	Thursday, December 14, 2017 2pm Tabulation Results	Awarded -Board Report#9238 Gen Trades -Russell Const \$1,702,000, Concrete - Centennial Contr of QC \$1,174,900, Steel Materials - Hanley Steel \$687,000, Steel Erection - Bevan's Steel \$144,500, Metal/Phenolic Panels - Steriling Comm Roofing \$745,500, Roofing -Sterling Comm Roofing \$137,665, Glazing - East Moline Glass \$754,330, Gypsum - Prim Const - \$1,307,025, Flooring - L&L Floor Covering \$465,000, Paint -Color, Inc \$197,382, Fire Suppression -Nelson Fire Protection \$289,368, Mechanical -NW Mechanical \$2,528,100, Electrical -Tri-City Elec \$1,881,110, Landscaping -Meyer Landscaping \$58,895
RFP 13-18	BHC Bldg 4 Toilet Room Upgrades	Thursday, January 18, 2018 Planholders List	Wednesday, January 31, 2018 Tabulation Results	Awarded -Board Report#9248 Vanguard Contractors \$222,300
RFP 14-18	East Campus Well Replacement - Well Completion	Tuesday, December 5, 2017 2pm East Campus, Galva Bldg A, Rm 132A in Library Planholders List	NEW DATE: Thursday, January 11, 2018 10am Tabulation Results	(See 16-18)



FY18 BLACK HAWK COLLEGE BIDS

All bid meetings are held at the Quad City Campus in Building 1 - Black Hawk Room 255, except where noted in the Bid Documents.

All bids are due by 2:00pm in Building 1-Room 244A unless a different location is specified in the Bid Documents.

Please allow additional time if hand delivered directly to campus offices. Late bids will not be accepted.

Pasting this link in your browser will direct you to map directions to BHC QCC & EC locations: <https://www.bhc.edu/about-us/maps-locations/>

Bid & Addendum(if applicable)	Title	Pre-Bid Meeting Attendance List	Bid Opening Due Date Bid Results(Contract for Service ONLY not incl)	Status
RFP 15-18	EC Horse Bedding	NONE Required	Monday, April 2, 2018 Tabulation Results	Awarded -Board Report#9275 Wade Werkheiser \$33,264
RFP 16-18	EC Well Replacement - Well Completion RE-BID (2)	Wednesday, March 21, 2018 10am East Campus, Galva Bldg A, Rm 132A in Library Planholders List - NONE	NEW DATE: Monday, April 16, 2018 2pm Tabulation Results	Awarded -Board Report#9279 Leander Construction \$221,000
RFP 17-18	Student Lead Tracking Software	NONE Required	Friday, May 18, 2018	Awarded -Board Report#9353 Ellucian Contract Services
RFP 18-18 Addendum 1 Attachment 1 - Chevy HHR Trade-in Attachment 2 - Chevy Venture Trade-in Attachment 3 - Dodge Caravan Trade-in Attachment 4 - Ford Econoline Trade-in	Purchase of (3) Dodge Mini Vans, Dist Wide	NONE Required	Friday, June 1, 2018 Finance Conference Room Q1-249 Tabulation Results	Awarded -Board Report#9320 Kimberly Car City \$85,289.07